

FDP Form 10a. – Bid Results on Civil Works

Republic of the Philippines
CIVIL WORKS BID-OUT

Municipality of Baliwag, Bulacan
2nd Quarter, CY 2017

No.	Reference No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Address	Bid Amount	Date of Bidding	Contract Duration
1	BAC-16-017	Supply of Labor, Tools and Materials for the	3,999,878.40	D.R.T. Highway, Pagala, Baliwag, Bulacan	N22 Construction and Trading	Dolores, San Fernando, Pampanga	3,974,581.55	April 04, 2017	120 Calendar Days
2	BAC-16-021	Supply of Labor, Tools and Materials for the Proposed Improvement of the Municipal Compound	1,299,889.92	Municipal Compound, B.S. Aquino Ave., Bagong Nayon, Baliwag, Bulacan	Manuel Dela Torre Jr. Builders	Sapang Palay, San Jose Del Monte, Bulacan	1,294,549.78	May 16, 2017	60 Calendar Days
3	BAC-16-022	Supply of Labor, Tools and Materials for the	999,790.88	D.R.T. Highway, Pagala, Baliwag, Bulacan	Manuel Dela Torre Jr. Builders	Sapang Palay, San Jose Del Monte, Bulacan	997,275.35	May 16, 2017	90 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of data or information contained in this document.

ORIGINAL SIGNED

ENRIQUE V. TAGLE

Chairman

ORIGINAL SIGNED

ATTY. JOSE CRUZ

Vice-Chairman

ORIGINAL SIGNED

DOLORES S. LUMABAS

Member

ORIGINAL SIGNED

DRA. MARY JOAN D.J. DINLASAN

Member

ORIGINAL SIGNED

ENGR. NEMENCIO M. DE LEON

Member